ADDENDUM #1
KINGSBURY CREEK AND MISSION CREEK SEDIMENT REMOVAL AND BANK
STABILIZATION
City of Duluth
Bid No. 13-30DS
Bid Opening: 10:00 A.M. OCTOBER 4th, 2013

NOTICE TO ALL BIDDERS:

The addendum is issued to modify, explain or correct the original drawings, specification
and/or previous addendums and is hereby made a part of the Contract Documents.
Please attach this Addendum to the specifications in your possession and note receipt of
this Addendum on page 2 of the Request for Bid.

NOTE THE BID DATE HAS CHANGED TO FRIDAY OCTOBER 4™, 2013 AT 10:00 A.M.
IN THE SAME SPECIFIED LOCATION.

The above entitled contract documents are hereby revised as follows:
CONSTRUCTION PLAN SHEETS

The following construction plan sheets have been modified and are included as part of
Addendum #1.

SHEET 2 — GENERAL NOTES
UPDATED STATEMENT OF ESTIMATED QUANTITIES

SHEET 4 — EROSION AND SEDIMENT CONTROL DETAILS 2
MODIFIED Temporary and permanent seeding requirements

SHEET 16 — DEBRIS REMOVAL AND BANK STABILIZATION 1
ADDED Access locations and post-flood aerial photo

SHEET 17 — DEBRIS REMOVAL AND BANK STABILIZATION 2
ADDED Access locations and post-flood aerial photo

SHEET 18 — DEBRIS REMOVAL AND BANK STABILIZATION 3
ADDED Access locations and post-flood aerial photo

SHEET 19 — DEBRIS REMOVAL AND BANK STABILIZATION 4
ADDED Access locations and post-flood aerial photo

SHEET 20 — DEBRIS REMOVAL AND BANK STABILIZATION 5
ADDED Access locations and post-flood aerial photo

SHEET 21 — DEBRIS REMOVAL AND BANK STABILIZATION 6
ADDED Access locations and post-flood aerial photo

SHEET 22 — DEBRIS REMOVAL AND BANK STABILIZATION 7
ADDED Access locations and post-flood aerial photo
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SHEET 23 — DEBRIS REMOVAL AND BANK STABILIZATION 8
ADDED Access locations and post-flood aerial photo

SHEET 24 — DEBRIS REMOVAL AND BANK STABILIZATION 9
ADDED Access locations and post-flood aerial photo

SHEET 25 — DEBRIS REMOVAL AND BANK STABILIZATION 10
ADDED Access locations and post-flood aerial photo

SHEET 26 — DEBRIS REMOVAL AND BANK STABILIZATION 11
REMOVE plan sheet and associated work

SHEET 27 — DEBRIS REMOVAL AND BANK STABILIZATION 12
REMOVE plan sheet and associated work

SHEET 28 — DEBRIS REMOVAL AND BANK STABILIZATION 13
REMOVE plan sheet and associated work

PROJECT SPECIFICATIONS

COVER SHEET

REPLACE Opening Date: October 2", 2013 with October 4", 2013.
REPLACE Time: 2:00 pm with 10:00 am.

INVITATION TO BID

Paragraph 1
REPLACE Opening Date: October 2", 2013 with October 4", 2013.

REPLACE Time: 2:00 pm with 10:00 am.

REQUEST FOR BID FORM

REPLACE Important Note to Bidders No. 3 on page 4 with the following:

3. ltis the City’s intent to award bids based upon the lower price of the following
two methods:

a. The low price of Exhibit A and Exhibit B summed together, or

b. Split award of the bids to the lowest Exhibit A bidder and the lowest Exhibit B
bidder.

Note that each contractor must submit completed prices for both exhibits with the
bid.
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EXHIBIT A — KINGSBURY CREEK

REPLACE Exhibit A — Kingsbury Creek with the attached Exhibit A.

EXHIBIT B — MISSION CREEK

REPLACE Exhibit B — Mission Creek with the attached Exhibit B.

DIVISION SP-2.2 (1806) DETERMINATION AND EXTENSION OF CONTRACT TIME

UPDATE  Substantial completion is defined as all contract work with the
exception of the Permanent Seeding defined under SP-23, live stakes, wattling,
and restoration of bituminous trails.

DIVISION SP-9 REMOVE [-BEAMS

DELETE The work described under SP-9 and corresponding plan sheets is
removed from the contract in its entirety.

DIVISION SP-10 REMOVE SOLID WASTE

DELETE A large slab of reinforced concrete located at Station 77+00 on
Mission Creek shall be removed.

DELETE Measurement and Payment for removal of steel I-beams is covered
under a separate pay item.

DIVISION SP-15 BANK STABILIZATION B

REPLACE MNDOT Seed Mix 305 with MNDOT Seed Mix 150.
REMOVE MNDOT Standard Specification 2575 applies for native seeding.

DIVISION SP-16 BANK STABILIZATION C

REPLACE All live stakes must be harvested from on-site and within the City of
Duluth boundary. MNDOT Standard Specification 2577 applies for live stakes.
Material removed can be used as fill for BANK STABILIZATION B practices. The
Contractor shall take care to minimize damage to trees and root systems.

with

Live stakes can be harvested from on-site or off-site. Live stakes brought on-site
from other locations require approval from the Engineer in the field. MNDOT
Standard Specification 2577 applies for live stakes. Material removed can be
used as fill for BANK STABILIZATION B practices. The Contractor shall take care
to minimize damage to trees and root systems.

ADD MNDOT Seed Mix 150, Fertilizer Type 3; analysis 22-5-10; and erosion
control blanket category 3 are required as shown in the details. Natural netting
and natural stitching is required for all erosion control blanket category 3.
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DIVISION SP-23 (2575) TURF ESTABLISHMENT

ADD Kingsbury Creek — PERMANENT SEEDING (SEED MIXTURE 260 WITH
HYDRAULIC SOIL STABILIZER TYPE 6) shall be applied with Hydraulic Soil
Stabilizer Type 6 in the spring of 2014 over all areas that have received temporary
seeding. This work shall be completed prior to Final Acceptance.

ADD Kingsbury Creek - Measurement and Payment for PERMANENT SEEDING
(SEED MIXTURE 260 WITH HYDRAULIC SOIL STABILIZER TYPE 6) shall be by
the ACRE (AC), which includes all hydraulic soil stabilizer, seed, labor, equipment,
and materials necessary to complete the work.

ADD Mission Creek — PERMANENT SEEDING (SEED MIXTURE 305 WITH
HYDRAULIC SOIL STABILIZER TYPE 6) shall be applied with Hydraulic Soil
Stabilizer Type 6 in the spring of 2014 over all areas that have received temporary
seeding. This work shall be completed prior to Final Acceptance.

ADD Mission Creek - Measurement and Payment for PERMANENT SEEDING
(SEED MIXTURE 305 WITH HYDRAULIC SOIL STABILIZER TYPE 6) shall be by
the ACRE (AC), which includes all hydraulic soil stabilizer, seed, labor, equipment,
and materials necessary to complete the work.

DIVISION SP-25 SITE ACCESS

REPLACE Kingsbury Creek access locations are shown on the plans. Additional
access locations must be requested by the Contractor and approved by the
Engineer in the field.

Mission Creek access is limited. Access locations shown on the plans are not all
inclusive. Access to work areas will require crossing the stream in multiple
locations and the use of local unimproved trails. The Contractor shall submit an
access plan, including proposed equipment to be used to the Engineer for
approval prior to activity in areas where access is required. The access plan shall
identify locations of stream entry and crossing as well as methods to minimize
disturbance of the stream at crossing locations.

No additional compensation will be made for the development of the access plan.
No additional compensation will be made for establishing access and restoring
areas disturbed as a result of site access.

with

Kingsbury Creek

Kingsbury Creek access locations are shown on the plans. Additional access
locations must be requested by the Contractor and approved by the Engineer in
the field and Lake Superior Zoo Staff.

An access plan must be submitted to the Engineer for approval prior to any work
on the project. No additional compensation will be made for the development of
the access plan.
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Measurement and Payment for Site Access shall be by the LUMP SUM for
Kingsbury Creek. Restoration of turf, bituminous trails, and other disturbed areas
and compliance with the SWPPP shall be incidental to SP-25 for areas not
designated for restoration on the plans. Sawcutting of bituminous trails for clean
connections between existing and restored trail sections is required and is
considered incidental to SP-25. Trail restoration shall consist of 2.5 inches of
Wear Course and 12 inches of Class V, and in accordance with City Standard
Specifications. Sawcutting is estimated to be a maximum of 200 Linear Feet and
Bituminous Trail is estimated to be a maximum of 1,000 Square Yards.

Mission Creek

Access to work areas will require crossing the stream in multiple locations and the
use of local unimproved trails. Contractor shall minimize movement of equipment
in the stream channel. The Contractor shall submit an access plan, including
proposed equipment to be used, clearing and grubbing areas, and locations
where machinery will be driven in the stream to the Engineer for approval prior to
activity in areas where access is required. The access plan shall identify locations
of stream entry and crossing, clearing and grubbing, areas where equipment will
be driven in the stream, and methods to minimize disturbance of the stream at
crossing locations.

Right-of-Ways are shown on the plan. Work areas upstream of Station 29+00 are
all owned by the City of Duluth, including unimproved trail areas.

An access plan must be submitted to the Engineer for approval prior to any work
on the project. No additional compensation will be made for the development of
the access plan.

Measurement and Payment for Site Access shall be by the LUMP SUM for
Mission Creek. Restoration of turf, trails, and other disturbed areas and
compliance with the SWPPP shall be incidental to SP-25 for areas not designated
for restoration on the plans.

DIVISION SP-26 SITE SAFETY

REPLACE At Kingsbury Creek, the Contractor shall block off all work areas from
pedestrians prior to activity and in accordance with MNDOT standard
specifications. Safety measures are incidental to the contract.

with

The contractor is to minimize disturbance to the Lake Superior Zoo operations.
When entering or exiting the construction area, the contractor is to use the access
route included in these specifications. The Zoo will establish signage and trail
closings to keep the patrons of the Zoo delegated to safe viewing areas. The
Contractor shall abide by the identified trail crossing and closure areas for
construction, and conduct all work within these areas. To close or relocate a
closure area the Contractor shall coordinate construction sequencing with Zoo
Officials.
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